

12.	Providing and laying CC. pavement road from Babar Metal works to Dawood Hotel wale house at Bilalabad.	2.90	7,250-00	60 days	500-00	III & above
13.	Providing and laying CC. pavement road from Nazeer Ahmed house to Around Masjeed at Bilalabad area.	5.10	10,200-00	60 days	1,000-00	III & above
14.	Estimate for Construction of masonry drain, C.C. Drain and R.C.C. slab Opp: Mahagavi Dall Mill, Filterbed road, Gubarga.	1.62	4,050-00	60 days	500-00	III & above
15.	Detailed Estimate for Compound wall to existing Grave Yard Balance work at Khanapur area of Gulbarga city.	2.90	7,250-00	60 days	500-00	III & above
16.	Estimate for compound wall to existing Grave yard behind Maghul Garden, Azadpur road area of Gulbarga.	6.50	13,000-00	60 days	1,000-00	III & above
17.	Providing & laying CC Road from Para shouse to Akkoni house at Basaveshwar nagar area of Gulbarga.	2.10	5,250-00	60 days	500-00	III & above
18.	Estimate for providing and laying C.C. pavement road from Meena Photo studio to Magappa Harwal house Via. English Wine shop, Amba Bhavani Hotel, Bangadee Peer Darga at Asif Gunj, Gulbarga.	3.74	9,350-00	60 days	500-00	III & above
19.	Providing and laying CC pavement road at Laxmi devi Temple, Tilak nagar.	6.00	12,000-00	60 days	1,000-00	III & above
20.	Providing & laying CC pavement road from PWD main road to Satish Guttedar house, beside of Bilgundi complex, Station Bazar.	3.00	7,500-00	60 days	500-00	III & above
21.	Providing & laying CC pavement road from Kusnoor main road to Pratap Singh tiwari house at Jaynagar.	5.00	12,500-00	60 days	1,000-00	III & above
22.	Improvement of road from Kusnoor main road to Khanderao house Via. Bajantri house at Telkar Layout.	4.50	11,250-00	60 days	500-00	III & above
23.	Providing and laying CC road from Kusnoor main road to Sai Sadan behind Veerendra Patil Kalyan Mantap at Jayanagar.	5.00	12,500-00	60 days	1,000-00	III & above
24.	Construction of CC Drain from Maharshi Vidyalaya to behind KBN Hospital culvert at Women's Hostel , Gullabowdi area.	5.00	12,500-00	60 days	1,000-00	III & above
25.	Providing & laying CC road from Opp: Hanuman Mandir lane to Ram Mandir and Vittal Mandir to Datta Mandir in Brahmpur, Gulbarga.	7.00	14,000-00	60 days	1,000-00	III & above
26.	Providing and laying CC road from back of Shiv Mandir to Connect Subhash Chowk road at Brahmpur, Gulbarga.	4.00	10,000-00	60 days	500-00	III & above
1	2	3	4	5	6	7
27.	Providing & laying CC road from main road to Grave Yard at Anand nagar, Gulbarga.	2.00	5,000-00	60 days	500-00	III & above
28.	Providing and laying of CC road around the Mahila Mandal Sangameshwar colony.	7.00	14,000-00	60 days	1,000-00	III & above

